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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT L ofage of Pages "
2. Amendment/Modification Number 3. Effective Date 4. Requisition/Purchase Request No. |5. Solicitation Caption:Reconstruction
of Q Street NW from 14th St. To 11th
No. 2 See Block 16C St.
6. Issued By: Code| 7. Administered By (If other than line 6)
Department of Transportation
Construction Contract Branch Procurement Support Branch
2000 14th Street, NW 6th Floor 2000 14th Street, NW, 3rd Floor Bid Room
Washington, DC 20009 Washington, DC 20009
8. Name and Address of Contractor (No. Street, city, country, state and ZIP Code) (X) |9A. Amendment of Solicitation No.

POKA-2006-B-0095-JJ

9B. Dated (See Item 11)
8/16/2006

10A. Modification of Contract/Order No.

10B. Dated (See Item 13)

Code| [ Facility|

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

MThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers |_|is extended. |X_|is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the
following methods: (a) By completing Items 8 and 15, and returning 2 copies of the amendment: (b) By acknowledging receipt of this
amendment on each copy of the offer submitted; or (c) By separate letter or fax which includes a reference to the solicitation and
amendment number. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS
PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change
an offer already submitted, such change may be made by letter or fax, provided each letter or telegram makes reference to the
solicitation and this amendment, and is received prior to the opening hour and date specified.

12. Accounting and Appropriation Data (If Required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14

A. This change order is issued pursuant to: (Specify Authority)
The changes set forth in Item 14 are made in the contract/order no. in item 10A.

B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation
date, etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.

C. This supplemental agreement is entered into pursuant to authority of:

D. Other (Specify type of modification and authority)

E. IMPORTANT: Contractor | |is not, |X |is required to sign this document and return 2 copies to the issuing office.

14. Description of amendment/modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.)

The current bid opening date of September 20, 2006 is not extended.

The purpose of this Amendment is to respond to questions/comments from prospective bidders and to
update the General Wage Decision

This amendment contains this page and 32 pages attached hereto

Except as provided herein, all terms and conditions of the document referenced in Item (9A or 10A) remain unchanged and in full force and effect

15A. Name and Title of Signer (Type or print) 16A. Name of Contracting Officer
Jerry M. Carter
15B. Name of Contractor 15C. Date Signed |16B. District of Columbia 16C. Date Signed

9/13/2006

(Signature of person authorized to sign) (Signature of Contracting Officer)




Government of the District of Columbia
Department of Transportation

Office of Contracting and Procurement
2000-14th Street, N.W. 6th Floor
Washington, D.C. 20009

AMENDMENT No. 2 ISSUED September 13, 2006 32 pages
Invitation No. POKA-2006-B-0095-JJ

Federal Aid Project No.: ~ STP-4000 (082)

Title: Reconstruction of Q Street N.W. from 14" to 11" Street

BIDDERS shall acknowledge receipt of this addendum on official Bid Form. Failure to do
so may result in rejection of your bid.

CURRENT BID OPENING DATE: September 20, 2006.

BIDDERS are informed that the above named project is modified as follows:

QUESTIONS AND RESPONSES

Attached are responses to questions raised by prospective bidders. (2 pages attached)

SPECIFICATIONS

SP No. 34-Page-30 (H) Measure, Item No. 616 115 — Description Portable
Changeable Message Signs DELETE THE WORDS “Daily Rate”- ADD THE
FOLLOWING SENTENCE * The hourly rate included in the Schedule of I1tems shall be
applied only for Portable Changeable Message Signs used by the Contractor under the
directions from the Chief Engineer for short durations of time in the project.”

BID FORMS AND PROPOSALS

DELETE Pay Item pages 1 THRU 16 in their entirety and REPLACE with Pay Item
pages 1R THRU 16R (16 pages attached).

APPENDICES

DELETE General Wage Decision DC030001 Modification Number 38 dated 5/26/06 and
REPLACE with General Wage Decision DC030001 Modification Number 43 dated
9/08/2006 (13 pages attached)

Amendment No. 2
Reconstruction of Q Street NW
From 14" Street to 11" Street



POK A-2006-B-0095-JJ
Reconstruction of Q Street NW from 14" Street to 11™" Street NW

Questions and Responses

Quedstion1  Pay Item Line No. 0800 Pay Item No. 616 082 Truck Mounted
Attenuator. Isthe Unit Daily Rate or Hourly Rate?

Response1l  Itishourly rate. Seerevised pay item schedule

Question 2  Pay Item Schedule Line 0840 Item No. 616 992 Traffic Control Special
Item — Each — 616110 Portable Variable Message Sign. This item appears to have the
same description as Line No. 0990 Item No. 616 993. Traffic Control Specia Item —HR
616115 Portable Variable Message Sign. s this a duplication?

Response2  Itisnot aduplication. The units are different.

Question 3  Pay Item Schedule Line 1000 Pay Item No. 616 994 Traffic Control
Specia Item — LF — 616 051 Thermoplastic Pavement Marking, 24 Inch The quantity of
7820 appears to be excessive.

Response3  The quantity has been revised to 1304. See revised pay item
schedule

Question 4  Pay Item Schedule Line 1210 Item No. 618026 Furnish and Install Nor
Standard Manhole. Thisitem requires detail and size of manhole

Response4  Item has been deleted. See revised pay item schedule.

Question 5  Pay Item Schedule Line 1240 Item No. 618140 Remove Electrical
conduit. The quantity of 11300 appears to be excessive. Can the conduit be abandoned in
place to save money?

Response 5 Thisitem has been deleted. See revised pay item schedule.

Question 6  Pay Item Schedule Line 1330 Item N0.618910 Furnish and Install ground
rod 3/4"'x8 . Normally DDOT only uses 10° or 15 ground rods. Is this item stated
correctly?

Response6  Delete supplemental Item Description 34" x8” Item should read as
follows 618910 Furnish and Install Ground Rod. See revised pay item schedule

Amendment No. 2
Reconstruction of Q Street NW
From 14" Street to 11" Street



Additional Pay |tem Schedule Revisons

Pay Item Schedule Line No. 0870 Item No. 616992 Traffic Control Special I1tem —Each —
617023 Furnish and Install Miscellaneous Wire and Hardware — [ tem has been deleted.

Pay Item Schedule Line 1030 Item N0.617008 Furnish and Install PCC Foundation for
Traffic Signal Pole for Pendant Post Street Light Pole — Item has been deleted.

Pay Item Schedule Line 1290 Item No. 618398 Description has been revised

Insert Pay ItemNo. 616 992 Traffic Control Specia Item — Each 617007 Furnish and
Install PCC Foundation for Traffic Signal Pole

Insert New Pay Item No. 616992 Traffic Control Special Item Each 617009 Fur nish and
Install PCC Foundation for Traffic Signal Pole with Mast Arm up to 20 ft.

Amendment No. 2
Reconstruction of Q Street NW
From 14" Street to 11" Street



Gener al Deci sion Nunber:
Superseded Genera
State: District

Construction Types:

and Hi ghway

County: District of Colunbia Statew de.

DC030001 09/08/2006 DC1

Deci si on Nunber:
of Col unbi a

Heavy (Heavy and Sewer

DC020001

and Water Line)

HEAVY CONSTRUCTI ON PRQJECTS (I ncl udi ng Sewer and Water
Hl GHWAY CONSTRUCTI ON PROJECTS

Modi fi cati on Number

©CoO~NOOUMWNEO

Publ i cati on Date

06/ 13/ 2003
10/ 03/ 2003
10/ 31/ 2003
01/ 02/ 2004
03/ 19/ 2004
04/ 02/ 2004
05/ 14/ 2004
06/ 11/ 2004
06/ 18/ 2004
06/ 25/ 2004
07/ 02/ 2004
07/ 09/ 2004
07/ 16/ 2004
08/ 13/ 2004
08/ 20/ 2004
09/ 17/ 2004
09/ 24/ 2004
10/ 29/ 2004
11/ 12/ 2004
01/ 21/ 2005
04/ 01/ 2005
05/ 06/ 2005
06/ 03/ 2005
06/ 10/ 2005
06/ 24/ 2005
07/ 01/ 2005
07/ 08/ 2005
07/ 22/ 2005
08/ 19/ 2005
08/ 26/ 2005
09/ 16/ 2005
10/ 28/ 2005
11/ 04/ 2005
11/11/ 2005
11/ 25/ 2005
02/ 03/ 2006
03/ 10/ 2006
05/ 05/ 2006
05/ 26/ 2006
08/ 04/ 2006
08/ 18/ 2006
08/ 25/ 2006

Li nes);



42 09/ 01/ 2006
43 09/ 08/ 2006

ASBE0024- 001 03/01/2006
Rat es Fri nges

Asbest os Wor ker/ Heat and
Frost | nsul ator
I ncl udes the application
of all insulating
mat eri als, protective
coverings, coatings and
finishes to all types of
mechani cal systems.......... $ 25.88 12. 88

ASBE0024- 002 03/ 01/ 2006
Rat es Fri nges

Hazar dous Material Handl er
I ncl udes preparation,
wetting, stripping,
renoval , scrapping,
vacuuni ng, baggi ng and
di sposi ng of al
i nsul ation materials,
whet her they contain
asbestos or not, from
mechani cal systems.......... $ 14.22 6. 35

ASBE0024- 005 03/ 01/ 2006
Rat es Fringes

Fire Stop Technician
I ncl udes the application
of materials or devices
wi thin or around
penetrations and openi ngs
in all rated wall or floor
assenblies, in order to
prevent the passage of
fire, smoke or other
gases. The application
i ncludes all conponents
i nvolved in creating the
rated barrier at perinmeter
sl ab edges and exterior
cavities, the head of
gypsum board or concrete
wal I's, joints between
rated wall or floor
conmponents, sealing of
penetrating itens and
bl ank openings.............. $ 20.94 6. 09



BO L0193-001 01/01/2006

Rat es Fri nges
Boilermaker................. ... $ 32.06 16. 46
CBRDCO001-001 04/30/2006
Rat es Fringes
Bricklayer..................... $ 25.90 6.19
CARPO132-001 05/01/2006
Rat es Fringes
Carpenter/Lather............... $ 23.37 5.75
Piledriver..................... $ 22.47 6. 00
| CARPO132-003 05/01/2004
Rat es Fringes
Diver Tender................... $ 20.85 5.50
DiVer. ... $ 29.63 5.50
|CARP1831-001 04/01/2003
Rat es Fri nges
MITwight..................... $ 24.34 4.05
CELEC0026-001 06/05/2006
Rat es Fringes
Electrician.................... $ 31.45 10. 35+3%a

a. PAI D HOLI DAYS: New Year's Day, Martin Luther King Jr.'s
Bi rt hday, | nauguration Day, Menorial Day, Fourth of July,
Labor Day, Veterans Day, Thanksgiving Day, the day after
Thanksgi vi ng and Christmas Day or days designated as |ega
hol i days by the Federal Government.

ELEC0026- 008 07/01/2003

Rat es Fri nges
Mot or Repai rmen
Renpval and reinstallation
of electrical notors........ $ 23.69 7. 73+3%ra

a. PAI D HOLI DAYS:
New Year's Day, Martin Luther King Jr.'s Birthday,
| nauguration Day, Menorial Day, Fourth of July, Labor Day,
Vet er ans Day, Thanksgi vi ng Day, the day after Thanksgi ving
and Christmas Day or days designated as |egal holidays by



t he Federal Government.

ELEC0070-001 01/01/2006

Rat es Fri nges
Li ne Constructi on:
Goundmen. .................. $ 12.03 4.75+18. 75%
Li nemen, Cable Splicers,
Equi pmrent Operators......... $ 25.50 4. 75+18. 75%
Truck with winch............ $ 12.35 4.75+18. 75%
ENG 0077-001 05/01/ 2006
Rat es Fringes
Power equi pment operators:
(HEAVY AND HI GHWAY
CONSTRUCTI ON)
GROUP 1..................... $ 26.69 6. 42+a+b
GROUP 2.. ... ... . i $ 26.23 6. 42+a+b
GROUP 3..... . ... i $ 25.52 6.42+a
GROUP 4. ... ... ... ... .. $ 23.49 6. 42+a
GROUP 5.... ... .. $ 18.95 6. 42+a
GROUP 6......... .. $ 28.06 6. 42+a

POAER EQUI PMENT OPERATORS CLASSI FI CATI ONS

GROUP 1: 35 ton cranes & above, tower & clinbing cranes,
derricks, concrete boom punp, drill rigs (equivalent to L &
Doubl e L), nole.

GROUP 2: Backhoes, cabl eways, cranes, cherry pickers,

el evating graders, hoists, paving mxers, power
shovel s, tunnel shovels. batch plants, shields, tunne

m ni ng machi nes, gradalls, front end |oaders, 3 1/2 cu

yds. and above, power driven wheel scoops and scrapers (50
cu. yds. struck capacity or above), rail tanper, draglines,
boontat, rnucking machines, graders in tunnels, pile driving
engi nes.

GROUP 3: Front end | oaders below 3 1/2 cu. yds, boom trucks,
hydraul i ¢ backhoes 1/2 yds. capacity or bel ow rubber or
track nounted, tug boats, power driven wheel scoops &
scrapers, blade graders, notor graders, bulldozers,
trenchi ng machi nes, concrete m xer, speed sw ng pettibone,
bal | ast regul ator, concrete punp, nechanic, welder

mechani ¢ wel der, shotcrete machi nes, Hoeram | oconotive
(standard, narrow gauge), tuggers.

GROUP 4: High lifts above 10 feet, boilers (skelton), asphalt
spreaders, bullfloat finishing machines, concrete finishing
machi nes, concrete spreaders, fine graders, air

conpressors, wel ding nmachi nes, punps, generators, wel

poi nts, deep wells, hydraulic punps, elevators, freeze
uniits, tunnel notorman or dinky operator, roller

conveyors, well drilling machines, grout punp, fireman.



GROUP 5: Fork lifts, ditch witch, bobcat 1/3 cu. yd. and
bel ow, space heaters, sweepers, assistant engineers, oilers.

GROUP 6: Master nechanic.

a. PAID HOLI DAYS: New Years Day, |naugural Day, Decoration
Day, |ndependence Day, Labor Day, Martin Luther King's

Bi rt hday, Veterans' Day, Thanksgiving Day, Friday after
Thanksgi vi ng and Chri st mas Day.

b. PREM UM PAY: Tower cranes and cranes 100-ton and over to
receive $1.00 per hour prem um over G oup One.

ENG 0077-002 06/ 01/2006

Rat es Fringes

Power equi pnent operators:

( PAVI NG AND | NCI DENTAL

GRADI NG
GROUP 1..................... $ 21.50 5.25
GROUP 2... ... i $ 19.05 5.25
GROUP 3.... .. i $ 17.80 5.25
GROUP 4. . ... ... i $ 16.59 5.25
GROUP 5.... ... i $ 15.35 5.25
GROUP 6........iiiiiinnnn $ 21.45 5.25

POAER EQUI PMENT OPERATORS CLASSI FI CATI ONS

GROUP 1: Gradall operator, Crane.
GROUP 2: Boom Truck, MI1ling Machi ne, Excavator, Rubber Tire
Backhoe, Asphalt Paver, Asphalt Plant Engi neer.
GROUP 3: Mdtor Grader, Track Loader, Rubber Tire Loader,
Track Dozer, Concrete Paver.

GROUP 4: Broom Truck, Asphalt Roller.

GROUP 5: Air Conpressor, Grade Rollers.

GROUP 6: Mechani c.

ENG 0077-003 07/01/2006

Rat es Fringes

Power equi pment operators:

( SEVER, GAS AND WATER LI NE

CONSTRUCTI ON)
GROUP 1.................... $ 19.43 5.12+a
GROUP 2........ ... . ... ..... $ 19.03 5.12+a
GROUP 3........ ... .. .. .. ... $ 18.88 5.12+a
GROUP 4.................... $ 18.80 5.12+a
GROUP 5.................... $ 18.69 5.12+a
GROUP 6.........00ivin.n. $ 18.52 5.12+a
GROUP 7...... ... $ 18.62 5.12+a
GROUP 8.............0..0..... $ 18.52 5.12+a
GROUP 9.......... ... $ 19.06 5.12+a
GROUP 10.................... $ 18.41 5.12+a



GROUP 11.................... $ 18.29 5.12+a
GROUP 12.............. ... $ 18.20 5.12+a

POVER EQUI PMENT OPERATORS CLASSI FI CATI ONS

GROUP 1: Backhoes, Cabl eways, Cranes, Derricks, Draglines,
Power Shovel s, Tunnel Shovels, Tunnel Muicking Machines (1
cubic yard capacity or above).

GROUP 2: Backhoes, Boom Cats, Cabl eways, Cranes, Derricks,
Draglines, Elevating Gaders, Hoists, Paving M xers, Pile
Driving Engi nes, Power and Tunnel Shovels, Tunnel Muicking
Machi nes, Batch Plant, Concrete Punps.

GROUP 3: Operators of Hydraulic Backhoes of below 1/2 yard
capacity.

GROUP 4. Trenchi ng machi nes above 83 inches.

GROUP 5: Trenching machines (up to & including 83"), Boilers
(Skelton), Well Drilling Machines.

GROUP 6: Air Conpressors (Tunnel).

GROUP 7: Front-end Loaders (Hi-Lift) and Bull dozers on Sewer
and Water Line Work.

GROUP 8: Concrete M xers, Power Driven Weel Scoops and
Scrapers, Bl ade graders, Mtor G aders, Tunnel Mechanics,
Tunnel Mot or nen.

GROUP 9: Mechani cs.
GROUP 10: Bul |l dozers, Hydraulic Tanper and Hoe Pack Operators.
GROUP 11: Rollers.

GROUP 12: Air Conpressors, Punps, Welding Machi nes, Wel
Poi nt s.

a. PAI D HOLI DAYS: New Year's Day, |naugural Day, Washington's
Bi rt hday, Decoration Day, |ndependence Day, Labor Day,

Vet erans Day, Thanksgiving Day, Christnmas Day and Martin

Lut her King's Birthday.

| RONO00O5- 001 06/ 01/ 2005

Rat es Fringes
| ronwor kers:
Structural, Ornanmental and
Chain Link Fence............ $ 24.53 10. 795

| RONO201- 001 05/ 01/ 2005

Rat es Fri nges



I ronwor kers:
Reinforcing................. $ 24.45 9.73

LABQ0074-002 06/ 01/2006

Rat es Fri nges
Laborers: (HAZARDOUS WASTE
REMOVAL, ( EXCEPT ON
MECHANI CAL SYSTEMS) :
Preparation for, removing &
encapsul ati on of hazardous
mat eri al s from non- nechani ca
syst ens)
Ski |l ed Asbest os Abat enent
Laborers.................... $ 15.99 3.84
Skill ed Toxic and
Hazar dous Waste Renpva
Laborers.................... $ 18.61 3.84
LABO0456- 002 06/ 01/ 2004
Rat es Fri nges
Laborers: (PAVING &
| NCI DENTAL GRADI NG)
Asphalt Raker, Concrete
Saw Qperator................ $ 15. 66 4.00
Asphalt Shoveler............ $ 15.17 4.00
Asphalt Tamer, Concrete
Shoveler.................... $ 15.39 4.00
Jack Hammer................. $ 15.57 4.00
Laborer..................... $ 15.06 4.00
Sand Setter, Form Setter....$ 16.24 4.00
LABO0456- 003 06/ 01/ 2006
Rat es Fri nges
Laborers: (TUNNEL, RAISE &
SHAFT (FREE Al R)
(FOR HEAVY AND SEVER & WATER
LI NES CONSTRUCTI ON)
GROUP 1.............. ... $ 19.82 3.84
GROUP 2. .. .. i $ 20. 39 3.84
GROUP 3...... ... i $ 21.85 3.84
GROUP 4..................... $ 22.47 3.84

LABORERS CLASSI FI CATI ONS
GROUP 1: Brakeman, Bull Gang, Dunper, Trackman, Concrete Man
GROUP 2: Chuck Tender, Powdernen in Prime House, Form

Setters and Movers, Nippers, Cableman, Houseman, G outman,
Bel | or Signal man, Top or Bottom Vi brator Operator.



GROUP 3: M ners, Re-Bar Underground, Concrete or Gunnite
Nozzl emen, Powdermen, Tinbernmen and Re-Ti mbermen, Wbod
Steel Including Liner Plate or any Other Support, Material
Mot or man, Caul kers, Dianond Drill Operators, Riggers,

Cenment Finishers - Underground, Wl ders and Burners, Shield
Driver, Air Trac Operator, Shotcrete Nozzleman and Pot man.

GROUP 4: Mucking Machi ne Operator (Air).

LABQ0456- 004 06/ 01/2006

Rat es Fringes

Laborers: (HEAVY AND H GHWAY

AND SEVEER & WATER LI NES

CONSTRUCTI ON)
GROUP 1.......... ... ... $ 19.18 3.84
GROUP 2. ... i $ 19. 46 3.84
GROUP 3.... .. i $ 19.61 3.84
GROUP 4..................... $ 19.75 3.84
GROUP 5...... ... ... ... .. ... $ 20.15 3.84
GROUP 6....... ... $ 20.64 3.84
GROUP 7.... ... i $ 21.11 3.84
GROUP 8...... ... i $ 21.77 3.84

LABORERS CLASSI FI CATI ONS

GROUP 1: Carl oaders, choker setter, concrete crewran, crushed
feeder, demolition |aborers, including salvaging al

materi al, |oading, cleaning up, wecking, dunpnen, flagmen,
fence erector and installer, including installation and
erection of fence, guard rails, nedian rails, reference
posts, guide posts and right-of-way markers, form
strippers, general |aborers, railroad track |aborers,
riprap man, scale man, stake junper, structure nover,

i ncl udes foundation, separation, preparation, cribbing,
shoring, jacking and unl oadi ng of structures, water

nozzl eman, tinber bucker and faller, truck |oader, water
boys, tool room nen.

GROUP 2: Conbined air and water nozzl eman, cement handl er
dope pot fireman (nonnmechanical), form cleani ng nmachine,
mechani cal railroad equi pment (includes spiker, puller, tie
cl eaner, tanper, pipe wrapper, power driven wheel barrows,
operators of hand derricks, towrasters, scootcretes,
buggynobi |l es and sinilar equi pnment), tanper or rammer
operator, trestle scaffold builders over one tier high
power tool operator (gas, electric or pneumatic), sandbl ast
or gunnite tail hose man, scaffold erector, (steel or wood),
vi brat or operator up to 4 feet) asphalt cutter, nortar nen,
shorer and | agger, creosote material handler, corrosive
enanel or equl, paver breaker and jackhanmer operators.

GROUP 3: Milti-section pipe layer, non-nmetallic clay and
concrete pipe layer (including caul ker, collarman, jointer
rigger and jacker, thermt welder and corrugated neta

cul vert pipe |ayer.



GROUP 4: Asphalt bl ock pneunmatic cutter, asphalt roller
wal ker chai nsaw operator with attachnment, concrete saw
(wal ki ng), high scalers, jackhamrer operator (using over 6
feet of steel), vibrator operator (6 feet and over), wel
point installer, air trac operator

GROUP 5: Asphalt screeder, big drills, cut of the hole
drills, (1 1/2" piston or |arger),

down the hole drills (3 1/2" piston or larger),gunnite or
sandbl aster nozzl eman, asphalt raker, asphalt tanper, form
setter, denolition torch operator, shotcrete nozzl enmen and
pot man.

GROUP 6: Powder man, master form setters.

GROUP 7: Brick paver (asphalt bl ock paver, asphalt bl ock
sawnan, asphalt bl ock grinder; hastings block or sinilar

type)
GROUP 8: Licensed powder nen.

LABO0456- 005 06/ 01/ 2006

Rat es Fringes
Laborers: (TUNNEL, RAI SE AND
SHAFT (Conpressed Air) for
HEAVY CONSTRUCTI ON ONLY
Gauge Pressure Work Period
(Pounds)
(Hours))
1-14 T $ 24.16 3.84
14-18 6. . $ 28.43 3.84

FOOTNOTE: On any requirement for air pressure in excess of 18
PSI, work periods and rates should be negotiated at a
pre-bid conference.

LABQ0456- 006 06/ 01/2006

Rat es Fri nges

Laborers: (BRI CK MASONRY WORK)
Mason Tenders............... $ 13.91 3.84
Scaf fol d Buil ders,
Mor t ar men and Snal |
Equi pment Operators......... $ 14.65 3.84

MARB0002- 003 05/01/2006

Rat es Fri nges

Mar bl e & Stone Mason
I ncl udes Pointing,



Caul ki ng and Cl eani ng of

Al'l Types of Masonry,

Brick, Stone and Cenent

Structures.................. $ 29.87 11. 15

MARBO003- 001 05/01/ 2006

Rat es Fringes
Mosaic & Terrazzo Wor ker,
Tile Layer
Mar bl e Mason and Tile Layer.$ 24.32 8.78
Terrazzo Worker............. $ 25.07 8.78
MARBO0O0O3- 004 05/ 01/ 2006
Rat es Fringes
Marble, Tile & Terrazzo
Finisher........... ... ... ...... $ 19.59 7.90
* PAI NOO51- 001 06/ 01/ 2006
Rat es Fringes
Pai nters:
Al'l Industrial Work......... $ 23.48 7.31

Bri dges, Heavy Hi ghway,

Lead Abatement and

Fl ame/ Thermal Spray......... $ 26.37 7.31
Comerci al and Ml d

Renedi ati on, Painters,

Wal | covers and Drywal

Finishers................... $ 22.06 7.31
Met al Polishing and
Refinishing................. $ 23.06 7.31

PLAS0891- 001 05/01/2006

Rat es Fringes
Cenment Masons:
HEAVY CONSTRUCTI ON ONLY. .. .. $ 25.45 5.46
PLAS0891- 002 06/ 01/ 2004
Rat es Fri nges
Cenment Masons: (PAVING &
| NCI DENTAL GRADI NG)
Cenent Masons............... $ 16. 25 4.10
Concrete Saw QOperators...... $ 16. 25 4.10
Form Setters................ $ 16.25 4,10

PLUMD005- 001 08/01/2006

Rat es Fringes



Plumber........ .. ... ... ... ...... $ 31.52 12. 59+a

a. PAID HOLI DAYS: Labor Day, Veterans' Day, Thanksgiving
Day and the day after Thanksgiving, Christmas Day, New
Year's Day, Martin Luther King's Birthday, Menorial Day and
the Fourth of July.

PLUMD602- 005 08/ 01/ 2005
Rat es Fri nges

Steanfitter, Refrigeration &
Air Conditioning Mechanic...... $ 30.27 12. 02+a

a. PAID HOLI DAYS: New Year's Day, Martin Luther King's
Bi rt hday, Menorial Day, |ndependence Day, Labor Day,
Vet erans Day, Thanksgiving Day and the day after
Thanksgi vi ng and Chri st mas Day.

SHEE0100- 001 07/ 01/ 2006

Rat es Fri nges
Sheet Metal Worker............. $ 30.39 11.05
TEAMD639- 001 03/ 07/ 2004
Rat es Fri nges
Truck drivers: (HEAVY &
HI GHWAY CONSTRUCTI ON)
Tandem & Triaxle (3 or
nore axl es, including
steering axle).............. $ 16.00 5.82+a
Tractor-trailer, Low Boy....$ 20.00 5. 82+a

a. VACATI ON: Enpl oyees will receive one (1) week's paid
vacation after one (1) year of service.

TEAMD639- 002 06/ 01/ 2005

Rat es Fringes
Truck drivers: (HEAVY &
HI GHWAY CONSTRUCTI ON)
Concrete M xer Drivers...... $ 17.40 5. 82+a+b

a. PAI D HOLI DAYS: New Year's Day, Martin Luther King, Jr.
Day, Menorial Day, July 4th, Labor Day, Thanksgi vi ng Day,
Christmas Day, or any day cel ebrated publicly in the
District of Colunbia as one of the above holi days.

b. PAID VACATI ONS: Enpl oyees with one (1) year of service
shall be entitled to a vacation of one (1) week; five (3)
years of service are entitled to two (2) weeks; fifteen(10)
years of service are entitled to three 3 weeks; twenty (20)



years of service are entitled to four (4) weeks.

TEAMD639- 005 09/ 01/ 2006

Rat es Fri nges
Truck drivers: (PAVING &
| NCI DENTAL GRADI NG)
Al'l paving projects where
the grading is incidenta
to the paving............... $ 14.05 3. 69

VWELDERS - Receive rate prescribed for craft perform ng
operation to which welding is incidental

Unlisted classifications needed for work not included within
the scope of the classifications |isted may be added after
award only as provided in the | abor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

In the listing above, the "SU' designation neans that rates
listed under the identifier do not reflect collectively

bar gai ned wage and fringe benefit rates. Oher designations
i ndi cate uni ons whose rates have been determ ned to be
prevailing.

WAGE DETERM NATI ON APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determ nation

* a survey underlying a wage determnination

* a Wage and Hour Division letter setting forth a position on
a wage determ nation matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour

Regi onal Ofice for the area in which the survey was conduct ed
because those Regional O fices have responsibility for the
Davi s- Bacon survey program |f the response fromthis initia
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

Wth regard to any other natter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Wite to:

Branch of Construction Wage Determ nations



Wage and Hour Division

U. S. Department of Labor

200 Constitution Avenue, N. W

Washi ngton, DC 20210
2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration fromthe Wage and Hour Admi ni strator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:

Wage and Hour Adm ni strator

U.S. Departnent of Labor

200 Constitution Avenue, N W

Washi ngt on, DC 20210
The request should be acconmpanied by a full statement of the
interested party's position and by any information (wage
paynment data, project description, area practice materi al
etc.) that the requestor considers relevant to the issue.
3.) If the decision of the Adm nistrator is not favorable, an
interested party nay appeal directly to the Administrative
Revi ew Board (fornerly the Wage Appeals Board). Wite to:

Admi ni strative Revi ew Board

U.S. Departnent of Labor

200 Constitution Avenue, N W

Washi ngt on, DC 20210

4.) Al decisions by the Adm nistrative Review Board are final

END OF GENERAL DECI SI ON



Di strict Departnent of Transportation PAGE: 1R

DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0095JJ PRQIECT(S): STP-4000 (082)
CONTRACTOR
LI NE| | TEM | APPROX. | UNT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTI TY [-----mmmmme- - [-------m -
| | AND UNNTS | DOLLARS | CTS | DOLLARS |CTS
SECTI ON 0001
| 000003 Enpl oyee Training | | |
0010] | 2000. 000| |
I | HR I I

| 000506 Unassi gned | |
0020| Special Item - EACH - |
| 618 251 - REMOVE |
| EXI STING POLE (ANY TYPE | |
|) AND FOUNDATI ON |
| 000506 Unassi gned | | |
0030| Special Item - EACH - [ 10. 000| |
| 618 487 - FURNI SH AND | EACH [ |
| INSTALL POLES, TYP E A | | . |
| 000506 Unassi gned | | |
0040| Special Item - EACH - | 8. 000| |
| 618 489 - FURNI SH AND | EACH | |
| I NSTALL POLES, WAS | | |
| H NGTON NO. 16 STAND | | . |
| 000506 Unassi gned | | |
0050| Special Item - EACH - [ 10. 000| |
| 618 725 - FURNI SH AND | EACH | |
| I NSTALL LUM NAI RES , | | |
| TYPE A | | . |
| 000506 Unassi gned |
0060| Special Item - EACH - [ 8. 000
| 618 727 - FURNI SH AND [
|  NSTALL LUM NAI RES , |
| TYPE WASHI NGTON STYLE, |
| 250 W HPS |
| 000509 Unassi gned | |
0070| Special Item-LF - 618 | 1140. 000]
| 073 - FURNI SH AND | |
| INSTALL CONDUIT DR Y M X | |
| BANK FOR 1-2" DIA. RIG D | |
| PVC | |



District Department of Transportation PACE: 2R
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0095JJ PRQIECT(S): STP-4000 (082)
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRI CE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY  |-mmmmmmmmmmmmaea [ e
| | AND UNI TS | DOLLARS CTS | DOLLARS |CTS
| 000509 Unassi gned | |
0080| Special Item-LF - 618 | 200. 000| |
| 101 - FURNI SH AND | LF | |
| INSTALL CONDUIT DR Y M X | | |
| BANK FOR 2-4 " DIARGD | | |
| PVC I I I
| 000509 Unassi gned | |
0090| Special Item-LF - 618 | 100. 000| [
| 103 - FURNI SH AND | LF | |
| INSTALL CONDUIT DR Y M X | | |
| BANK FOR 4-4" DIA. RIGAD | | |
| PVC I I I
| 000509 Unassi gned |
0100| Special Item-LF - 618 | 1720. 000] |
| 105 - FURNI SH AND | LF | |
| INSTALL CONDUIT DR Y M X | | |
| BANK FOR 6-4" DIA. RIGD | | |
| PVC I I I
| 000509 Unassi gned | |
0110| Special Item-LF - 618 | 120. 000| |

| 993 - REMOVE 2" DUCTBANK | LF

| 000511 Unassi gned |
0120| Special Item-LS - 611 |LUW

| 051 - TREE PROTECTI ON |

| AND REPLACENMENT [

| 000515 Unassi gned
0130| Special Item-SY - 209 |
| 005 - GEOTEXTI LE FABRIC | SY

| 108002 Progress |
0140| Phot ogr aphs | LUMP

| 108004 As-Built Draw ngs |



District Departnment of Transportation PAGE: 3R
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0095JJ PRQIECT(S): STP-4000 (082)
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | ----mmmmmmmmme e | i oo o - -
| | AND UNITS | DOLLARS CTS | DOLLARS |CTS
| 202002 Conmon Excavation | |
0160]| | 4100. 000| |
I | CY I I
| 204004 Borrow Enmbankment | | |
0170| Fi Il [ 100. 000| [
I | CY I I
| 207002 Trench Excavation | |
0180] and Backfill | 1600. 000] |
I | CY I I
| 207004 Trench Under cut | | |
0190| Excavati on | 160. 000| |
| | CY | I
| 207006 Gravel for Trench | |
0200]| Under cut | 160. 000| |
I | CY I I
| 207008 Borrow Trench | | |
0210]| Backfill | 100. 000| |
I | CY I I
| 209002 Aggregate Base | |
0220] Cour se | 5600. 000| |
I | CY I I
| 302002 Val ve Casing | | |
0230] [ 2.000] |
| | EACH I I
| 303004 Renove Fire | | |
0240]| Hydr ant [ 2.000] |
| | EACH | I
| 305002 Ductile Iron Pipe,| |
0250| 4 - 8 Inch 50. 000| |
I | LF I I
| 305018 Extra Fittingd - | | |
0260| Contract or Furni shed [ 25. 000| |



4R

District Departnment of Transportation PAGE:
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0095JJ PRQIECT(S): STP-4000 (082)
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | ----mmmmmmm e | - oo - - -

| | AND UNITS | DOLLARS CTS | DOLLARS

| 306002 Gate Butterfly | | |
0270| val ve, 3 - 12 Inch [ 2.000| [

I | EACH I I

| 307002 Set Fire Hydrant | |
0280]| | 2.000| |

I | EACH I I

| 309002 Sewer Manhole on | | |
0290| Sewer 48 Inch and Less | 100. 000| |

| Di a. | VLF [ |

| 310004 St andard Doubl e [ [ |
0300] Basi n | 8. 000] |

| | EACH | I

| 310006 Standard Triple | |
0310| Basi n | 9. 000| |

I | EACH I I

| 310008 Basi n Connect PCC | | |
0320| Pipe, dass IIl, 15 Inch | 250. 000| |

I | LF I I

| 310991 Catch Basi ns | |
0330| Connecti ng Pi pe Special | 25. 000| |

[Item - LF - 311 035 - | LF [ |

| CLEAN PCC PI PE | | |

| 310992 Cat ch Basi ns | |
0340| Speci al Item - EACH - [ 3. 000] |

| 311 025 - REMOVE | EACH [ |

| EXI STI NG BASI N | | |

| 311002 Adj ust | |
0350| Sewer -Water-Utility [ 19. 000| |

| Manhol e Frame | EACH | |

| 311010 Adjust Standard | | |
0360| Basin Top | 1. 000| |
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District Departnment of Transportation PAGE
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0095JJ PRQIECT(S): STP-4000 (082)
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRI CE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY  |---emmmmmmeecce | mmmmmmm e
| | AND UNI TS | DOLLARS CTS | DOLLARS |CTS
| 311991 Adj ust, | | |
0370| Rebui | d&Repl ace | 1. 000| |
| Manhol e&Cat chbasi n- | EACH | |
| Special Item-EA- 311 | [
| 033 - CLEAN SEWER | | |
| STRUCTURE | |
| 313002 Abandon Basin | | |
0380| Connecting Pi pe | 6. 000| |
I | EACH I I
| 313006 Abandon Basin | |
0390| | 6. 000| |
I | EACH I I
| 314006 PCC Pi pe, d ass [ | |
0400|111, Gasket, 18 Inch | 362. 000| |
I | LF I |
| 314010 PCC Pi pe, C ass |
0410[ 111, Gasket, 24 Inch | 710. 000| |
I |LF I I
| 315002 Pi pe Sewer TV | |
0420| I nspection - LS - | LUMP | LUMP |
I I I I
| 322002 PCC Thrust Bl ock | | |
0430]| [ 2. 000]| |
I | CY I I
| 402002 Super pave Base |
0440| Course, 19 mm | 2250. 000| |
I | TON I I
| 402012 Sperrpave Surface | |
0450| Course, 12.5 mm | 690. 000| |
| | TON I I
| 403002 Tack Coat |
1250. 000| |



Di strict Departnent of Transportation PAGE: 6R
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0095JJ PRQIECT(S): STP-4000 (082)
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTI TY [---mmmmm e e
| | AND UNITS | DOLLARS CTS | DOLLARS |CTS
| 505024 Repl ace [ |
0470| Dri veway- Al | ey Entrance, | 250. 000| |
| 7 I'nch | SY [ |
| 606002 Pavenent | |
0480| Profiling (MI1ing) | 1250. 000] |
I | SY I I
| 608024 Brick Sidewal k on | | |
0490| PCC Base [ 1700. 000] |
I | SY I I
| 609068 Furni sh and Set | | |
0500| 8"x12" Granite Straight | 1380. 000| |
| Curb | LF | |
| 609070 Furni sh and Set | | |
0510| 8"x12" Granite Circular | 80. 000| |
| Curb, Radius Under 1 0 | LF | |
| Ft. I I I
| 609072 Furni sh and Set | | |
0520| 8"x12" Granite Grcular | 490. 000| |
| Curb, Radius 10-100 Ft. |LF [ |
I | I I
| 609086 Reset Stone Curb | | |
0530 | 856. 000| |
I |LF I I
| 609204 PCC | | |
0540| Wheel chair/ Bicycl e Ranp | 140. 000| |
I | SY I I
| 609500 Brick CGutter | |
0550 | 2700. 000] |
I | LF I I
| 610018 Sod with 3 Inch | |
0560]| Topsoi | | 953. 000] |
I
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District Departnment of Transportation PAGE:
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0095JJ PRQIECT(S): STP-4000 (082)
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | ----mmmmmmm e | - oo - - -

| | AND UNITS | DOLLARS CTS | DOLLARS

| 610058 Planting Soil M x | |
0570| | 951. 000| |

I | CY I I

| 611018 Renove Tree 5 to | | |
0580| 12 I nch Di a. | 11. 000] |

I | EACH I I

| 611020 Rerove Tree 12 to | | |
0590| 24 I nch Di a. | 1. 000| |

| | EACH I I

| 611028 Renpve Tree Stunp | | |
0600|5 to 12 Inch D a. | 8. 000] |

| | EACH | I

| 611030 Renpve Tree Stunp | | |
0610 12 to 24 Inch Dia | 1. 000| |

I | EACH I I

| 611038 Prune Tree 6 Inch | | |
0620| Di a. and Under | 9. 000| |

I | EACH I I

| 611040 Prune Tree 6 Inch | |
0630|to 12 Inch Dia. | 21. 000] |

I | EACH I I

| 611042 Prune Tree 12 | [ |
0640| Inch to 18 Inch Dia. | 3. 000| |

| | EACH I I

| 611770 Pl at anus | | |
0650| acerifolia (London | 12. 000| |

| Planetree) 2 1/2 - 3 | EACH | |

| I'nch Cal., B&B | | |

| 612002 Mobilization | | |
0660| | LUMP | LUMP |

I I I I

| 614012 Portabl e Precast |
0670| PCC Barri er 1290. 000] |



Di strict Departnent of Transportation PAGE: 8R
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0095JJ PRQIECT(S): STP-4000 (082)
CONTRACTOR
LI NE| | TEM | APPROX. | UNI T PRI CE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | mmmmmmmmmmme e [ e
| | AND UNI TS | DOLLARS CTS | DOLLARS | CTS

| 616004 Construction Lane
0680| d osi ng | LUMP

| 616006 Renpve Lane |
0690| Mar ki ngs [

| | SF

| 616008 Tenporary |
0700| Construction Sign

| Supports | EACH

| 616012 Construction |
0710| Wwar ni ng and Detour Signs |

| | SF

| 616020 Sequential Arrow |
0720| Boar ds [

| | EACH

| 616024 Type 111 PVC [
0730| Barri cade |

| | EACH

| 616028 Traffic Druns |
0740| I

[ | EACH

| 616040 Thernopl astic |
0750| Paverent Marking, 4 Inch |

| | LF

| 616044 Thernopl astic
0760| Pavenent Marking, 6 Inch

| | LF

| 616050 Ther nopl astic
0770| Paverrent Mar ki ng, 12

| I'nch | LF

| 616052 Ther nopl astic
0780| Pavenent Letter |



Di strict Departnent of Transportation PAGE: 9R

DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0095JJ PROQJECT(S): STP-4000 (082)
CONTRACTOR
LI NE| | TEM | APPROX. | UNI T PRI CE [ Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY [-mmmmmm - [--mmmmm -
| | ANDUNITS | DOLLARS | CTS | DOLLARS |CTS
| 616054 Ther nopl astic | | |
0790| Pavenent Arrow | 9. 000| |
I | EACH I I
| 616090 Construction Zone | |
0800| At t enuat or [ 19. 000| |
I | EACH I I
| 616122 Steel Protection | | |
0810| Pl ate | 20. 000| |
| | EACH I |

| 616992 Traffic Control | | |
0820| Special Item- EACH - | 8. 000| |
| 616 055 - THERMOPLASTIC | EACH [ |
| PAVEMENT SYMBCL ( Bl KE) | [ . |

| 616992 Traffic Control

|
0830| Special Item- EACH - | 2.000| |
| 616 110 - PORTABLE | EACH | |
| VARI ABLE MESSAGE SI GN | | . |
| 616992 Traffic Control | |
0840| Special Item- EACH - | 8. 000|

I
I
| 617 007 FURNI SH AND | EACH | |
|  NSTALL PCC FOUNDAT | ON | | |
| FOR TRAFFI C SI GNAL POLE | [ . |
| 616992 Traffic Control [ | |
0850| Special Item- EACH - | 4.000]| |
| 617009 FURNI SH & | NSTALL | EACH | |
| PCC FOUNDATI ON FOR TRAFF | | |
| SIG POLE W MAST ARM UP | [ |
| TO 20FT | [ . |
| 616992 Traffic Control |
0860| Special Item- EACH - | 4. 000]|
| 617 013 - BREAKOUT |
| MANHOLE FOR CONDUI T | [
| ENTRY | |
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CONTRACT I D: KA2006B0095JJ

Departnent of Transportation
SCHEDULE OF | TEMS

PRQJECT(S): STP-4000 (082)

PAGE:
DATE:
REVI SED:

10R

| TEM

| QUANTITY

| 616992 Traffic Control
0870| Special Item- EACH -

| 617 025 - FURNI SH AND

| NSTALL SLACK CO L ED

| CABLE (50 FEET ) AT EACH | |

| TEMP. BASE

| 616992 Traffic Control
0880| Special Item- EACH -
| 617 043 - REMOVE

| TEMPORARY PORTABLE CONC

| RETE BASE

| 616992 Traffic Control
0890| Special Item- EACH -

| 617 045 - RELCCATE

| TRAFFI C SI GNAL CONTRO

| LLER, TO TEMPORARY

| PORTABLE BASE

| 616992 Traffic Control

0900| Special Item- EACH -
| 617 047 - FURNI SH AND
|  NSTALL TEMPORARY

| PORTABLE CONCRETE BASE

| 616992 Traffic Control
0910| Special Item- EACH -

| 617 125 - FUR & INS.

| TYPE 170 TRAFFI C SI

| CONTROLLER AND MODEL

| 336SS CABI NET

GNAL | |

| 616992 Traffic Control
0920| Special Item- EACH -
| 617 129 - RELCCATE

| TRAFFI C S| GNAL HEADS TO | |

| TEMPORARY PCLE



District Departnment of Transportation PAGE: 11R
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0095JJ PRQIECT(S): STP-4000 (082)
CONTRACTOR
LI NE| | TEM | APPROX. | UNI T PRI CE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | mmmmmmmmmmme e [ e
| | AND UNI TS | DOLLARS CTS | DOLLARS |CTS
| 616992 Traffic Control | | |
0930| Special Item- EACH - | 20. 000] |
| 617 130 - REMOVE TRAFFI C | EACH | |
I

| SIGNAL POLE AND TRAFFIC | |

| SI GNAL EQUI PMENT

| 616992 Traffic Control
0940| Special Item- EACH -
| 617 131 - RELCCATE

| 20.
| EACH I

| PEDESTRI AN SI GNAL HEA DS | |

| TO TEMPORARY POLE

| 616992 Traffic Control
0950| Special Item- EACH -

| 617 133 -

| SI GNAL CONTROLLER

| 4.

REMOVE TRAFFI C | EACH |

| 616992 Traffic Control
0960| Special Item- EACH -
| 617 163 - FURNI SH AND

| I NSTALL NEW ELECTR | CAL
| SERVI CES TO CONTROLLER

| CABI NET

| 616992 Traffic Control
0970| Special Item- EACH -

| 617 165 - FURNI SH &

| I NSTALL SECONDARY EL

| ECTRI CAL SERVI CES TO

| CONTROLLER CABI NET

| 616992 Traffic Control
0980| Special Item- EACH -
| 617009 FURNI SH AND

| I NSTALL PCC FOUNDATI ON
| FOR TRAFFI C SI GNAL POLE

| 616993 Traffic Control

0990| Special Item- HR -
| 082 TRUCK MOUNTED
| ATTENUATOR RATE)

616 |



District Departnment of Transportation PAGE: 12R

DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0095JJ PRQIECT(S): STP-4000 (082)
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTI TY [-----mmmmme- - [-------m -
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 616993 Traffic Control | | |
1000| Special Item- HR - 616 | 800. 000| |
| 115 - PORTABLE VARI ABLE | HR | |
| MESSAGE SI GN | | . |
| 616994 Traffic Control | | |
1010| Special Item- LF - 616 | 1304. 000| |
| 051 - THERMOPLASTIC | LF | |
| PAVEMENT MARKI NG , 24 | [ |
| I NCH I I : I
| 616994 Traffic Control | | |
1020| Special Item- LF - 616 | 2580. 000]| |
| 070 TAPED LANE MARKING | LF | |
| 4 1 NCH | | . |
| 616994 Traffic Control | | |
1030| Special Item- LF - 617 | 1000. 000| |
| 051 - FURNI SH AND | LF [ [

| I NSTALL CONDUCTOR 6 AWG | |
| STANDARD BARE COPPER | [ |
| GROUND W RE | |
| 617024 Furni sh And |
1040| Install Gal vani zed Steel | 12. 000| |
| Transforner Base [
| 617044 Rel ocate Any | | |
1050| Tenporary, Portabl e, | 6. 000]| |
| Concrete Base | EACH | . |
| 617046 Furni sh And |
1060| Install 20 Foot Tall |
| Steel Traffic Signal | EACH | |
| Pol e [
| 617048 Furni sh And | |
1070| Install 8 Foot Long Mast | 4. 000|
| ArmWth danp And Renp |
| veabl e End Cap |
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DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0095JJ PROJECT(S): STP-4000 (082)
CONTRACTOR
LI NE]| | TEM | APPROX. | UNIT PRICE |  BID AMOUNT
NO | DESCRI PTI ON | QUANTITY  |-c-mmmmmmmaommnn [<ommmmm e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

| 617050 Furni sh And | | |
1080| I nstall 7 Conductor 14 | 4800. 000| |
| Awg Stranded El ectrical |LF [ |
| T raffic Signal Cable | | . |
| 617054 Furni sh And |
1090| Install 12 Pair 19 Awg | 5500. 000] |
| Under gr ound |
| Communi cation s Cable | | . |
| 617068 Furnish Red Ball | | |
1100| Led Modul e | 24.000| |

| 617070 Furnish Yell ow | | |
1110| Bal | Led Mbdul e | 24.000| [

| 617072 Furni sh G een | | |
1120| Bal | Led Mbdul e | 22. 000| |

| 617076 Furni sh Yell ow [
1130| Arrow Led Modul e | 3. 000| |
I

| 617078 Furni sh G een | |
1140| Arrow Led Mdul e | 1. 000| |
I

| 617080 Furnish Portland | | |
1150| Orange Rai sed Hand Led [ 28. 000| [
| Modul e | EACH [ . |
| 617082 Furni sh Lunar | | |
1160| Whi t e Wal ki ng Person Led | 28. 000| |
| Modul e | EACH | . |
| 617090 Furni sh And | | |
1170| I nstall 3 Section | 22.000| |
| Conventional Traffic | EACH | |
| Signal He ad Oh A Pole | | |
| (Al Lenses 127?) [ | . [
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LI NE| | TEM | APPROX.
NO | DESCRI PTI ON | QUANTITY

| 617114 Furni sh And |

1180| I nstall 2 Section | 28.

| Conventi onal Pedestrian | EACH
| Signal Head On A Pole |
| (12?) I

| 618016 Furnish and |

1190| Instal | 36" x 36" x 36" | 30.

| Manhol e | EACH

| 618022 Furni sh and

I
1200 Instal | 48" x 48" x 48" | 17.
I

| Manhol e

| 618072 Furni sh and

|
1210| I nstall 1-2" Schedul e 40 | 1563.

| Ri gid PVC Conduit | LF

| 618100 Furni sh and |

1220| Install 1-4" Schedule 40 | 17984.

| Rigid PVC Conduit | LF

| 618190 Furni sh and |

1230| I nstall #10 Stranded [ 2400.

| Wre | LF

| 618208 Furni sh and

I
1240| Install #4 Stranded Wre | 7100.

| | LF

| 618292 Furni sh and |

1250| Install #8 Stranded | 1200.

| Gound Wre | LF

| 618310 Furni sh and

I
1260| I nstal | #2 Stranded | 2350.
I

| Gound Wre

| 618398 Furni sh and

1270| I nstal |l Street Light | 18.

| Foundati on, Any Type AS | EACH
| SHOWN ON PLAN |
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DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2006B0095JJ PRQIECT(S): STP-4000 (082)
CONTRACTOR
LI NE| | TEM | APPROX. | UNI T PRI CE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY  |-----mmmmmmmmon- R
| | ANDUNITS | DOLLARS | CTS | DOLLARS |CTS
| 618400 Renpve Street | [ |
1280]| Li ght Pol e Foundati on [ 16. 000| |
I | EACH I I
| 618566 Renpve Pendant | | |
1290| Pol e 30 ft. Height or [ 16. 000| [
| Less | EACH | |

| 618820 Furni sh and | I |

1300| I nstal | Fixture, Any | 18. 000| |
| Type PHOTO CELL | EACH | . |
| 618910 Furni sh and | | |
1310| I nstall G ound Rod [ 18. 000| |
| | EACH | I

| 618999 Paynment to PEPCO | |

1320| for Connecti on, | LUMP | LUMP | 28000. 00
| Di sconnecti on, | | |
| I nspection 618 -999 | | |

| 620014 Traffic Sign | | |

1330] Panel s [ 272.000] |
I | SF I I
| 620032 Renove Exi sting | | |

1340| G- ound Mounted Sign | 33. 000] |
| | SF I : I
| 620036 Reset Guide Sign | | |

1350| Panel [ 356. 000] |
I | SF I I
| 620040 Federal Aid | | |
1360]| Proj ect Si gn [ 2. 000| |
I | EACH I I

| 620993 Traffic Signing [

1370| Speci al Item- EACH - |
| 620 009 - STEEL DRI VE | EACH | |
| POST |
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DATE:
SCHEDULE COF | TEMS REVI SED:
CONTRACT | D: KA2006B0095JJ PRQIECT(S): STP-4000 (082)
CONTRACTOR
LI NE| | TEM | APPROX. | UNI T PRI CE [ Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY [-mmmmmm e - [--mmmmmemee -
| | ANDUNITS | DOLLARS | CTS | DOLLARS |CTS
| 620993 Traffic Signing | | |
1380| Special Item- EACH - | 2.000| |
| 620 041 - DC PRQJECT | EACH | |
| SIGN I I I

| 624002 Engineer's Field | | |
1390| Facilities | LUMP | LUWP |

| 625002 Field Layout | | I
1400] | LUMP | LUMP |

| 628002 Erosion and | |
1410| Sedi nrent Contr ol | LUMP | LUMP |



